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Request For Proposals 
 

Paved Path Project Delivery 
 
Release:  23 September 2008 
 
Close:  14 October 2008 
 
Contact:  David Grah, Director of Public Works 
 
General:  The City of Bishop requests proposals for project delivery activities for 
two path projects. 
 
Background:  Federal Transportation Enhancement (TE) funds are expected to 
become available in November or December 2008 for the City of Bishop Pine to 
Park Path and the Seibu to School Bike Path projects.  These TE funds pay for 
project delivery activities.  The Pine to Park Path project is fully funded with TE 
funds, all the way through construction.  TE funds for the Seibu to School Bike 
Path project are only adequate to fund most of the environmental phase and 
portions of later phases of the project.  Funding for the remaining phases of the 
Seibu project is proposed to be from the California Bicycle Transportation Account 
(BTA). 
 
The City of Bishop accomplishes almost all project delivery activities for such 
projects through consultants.  Construction of both projects is anticipated in the 
2010/2011 fiscal year.  Compliance with the California Environmental Quality Act 
(CEQA), the National Environmental Quality Act (NEPA) and, in the case of the 
Seibu project, Bishop Paiute Tribal environmental requirements and processes 
should be anticipated.  Because federal funds are involved, Disadvantaged 
Business Enterprise (DBE) requirements applicable to the projects and contracts 
shall be met.  See Chapter 10 of the Caltrans Local Assistance Procedures Manual 
at http://www.dot.ca.gov/hq/LocalPrograms/lam/prog_p/p10consult.pdf. 
 
The Pine to Park Path project will construct paved path about 1,000 feet long from 
the north end of the alley north of East Pine Street and east of North Third Street to 
connect with the existing paved path in the park near its intersection with Spruce 
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Street, mostly on Bishop City Park property or on City alley right of way.  Total 
project funding is $230,000 TE with about $50,000 of that total being for project 
delivery activities. 
 
The Seibu to School Bike Path project will construct two-way class 1 paved bike 
path within the Bishop Paiute Reservation and the City of Bishop about 2,400 feet 
long from the east end of Seibu Lane to the north side of the Elm and Pine Street 
Elementary Schools with connections into the school campuses and to the west end 
of Keough Street.  Outside of the Bishop Paiute Reservation, the project will be 
almost entirely built on property to be acquired by the project from the City of Los 
Angeles Department of Water and Power.  Total project cost is about $880,000 
with about $200,000 of that total being for project delivery activities.  Total TE 
funding for the project is $117,000 with most of that total being for project 
delivery activities, particularly early project activities such as preliminary design 
and environmental analysis.  BTA funding will be requested once the 
environmental phase is complete. 
 
More information about the projects is available at http://www.ca-
bishop.us/PublicWorks/StreetProjects.htm, elsewhere on the City of Bishop web 
site, and from Bishop Public Works. 
 
Scope of Work:  The full range of project delivery activities are involved.  
Activities range from project scoping, through preliminary design, environmental 
analysis, right of way acquisition, preparation of plans, specifications, and 
estimates, to construction engineering, and include many related activities.  
Controversy over the projects is anticipated.  The selected consultant will represent 
the project advocacy including at public, council, and board meetings.  Funding for 
the projects comes through the Federal Highway Administration (FHWA) and 
Caltrans and the related activities include Caltrans administrative requirements 
such as numerous submittals and billings.  A list of example activities is attached. 
 
The City generally follows City and Caltrans standards.  These standards include 
the City of Bishop Specifications for Domestic Water and Sanitary Sewer Systems 
1991 available on the Public Works page of the City web site http://www.ca-
bishop.us/ and the Caltrans Standard Plans and Standard Specifications available at 
http://www.dot.ca.gov/hq/esc/oe/specs_html/2006_specs.html. 
 
Proposal:  A qualifying proposal must address the entire scope of work and 
include: 
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1. Brief description of firm, contact person, address, telephone number, and e-mail 
address. 

2. Description of approach to work and description of proposed delivery products. 
3. Example delivery products. 
4. Resumes of staff involved. 
5. Three references. 
6. Proposed work schedule. 
7. Proposed basis of compensation. 
Proposals must be received no later than 1500 (3 pm) on the closing date of this 
Request for Proposals (RFP).  Send proposals to: 
 
David Grah 
Director of Public Works 
City of Bishop 
377 West Line Street 
Bishop, California  93514 
publicworks@ca-bishop.us 
 
Three paper copies and one electronic copy of the proposal shall be submitted in a 
sealed envelope which is clearly marked with the title of the RFP. 
 
Selection Process:  The consultant will be selected based on the experience and 
ability of the firm and staff to accomplish the scope of work, based on the proposal 
and considering the effective use of funds.  Each firm will be rated using the 
following criteria and rating schedule. 
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Evaluation Criteria Possible Rating Points

High level of technical expertise with delivery of 
transportation projects using federal funding through 
Caltrans and ability to dedicate qualified staff to effort. 

20 

Quality of proposed project delivery products. 
 

20 

Experience successfully completing street project 
delivery for small municipalities. 

20 

Able to maintain excellent client service over life of 
project. 

20 

Able to deliver product cost effectively and in a timely 
way. 

20 

  
Total 100 
 
The City will attempt to negotiate contracts with the highest rated firm.  The City 
reserves the right to reject any or all proposals, to waive minor irregularities in said 
proposals, or to negotiate minor deviations with the successful firm. 


