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Item Quantit Unit Description Water Sewer Price Total Price Total Price Total Price Total Price Total
1 1 LS Mobilization 82% 18% 10,000.00$ 10,000.00$       5,000.00$   5,000.00$         19,000.00$       19,000.00$       33,700.00$ 33,700.00$       5,500.00$   5,500.00$         
2 1 LS Traffic Control 82% 18% 10,000.00$ 10,000.00$       30,000.00$ 30,000.00$       18,000.00$ 18,000.00$       4,796.00$   4,796.00$         19,500.00$ 19,500.00$       
3 767 LF 8" Water Line on Academy St. 100% 0% 90.00$        69,030.00$       100.00$      76,700.00$       156.00$      119,652.00$     180.95$      138,788.65$     108.86$      83,495.62$       
4 798 LF 10" Water Line on South St. 100% 0% 100.00$      79,800.00$       110.00$      87,780.00$       141.00$      112,518.00$     154.35$      123,171.30$     89.22$        71,197.56$       
5 1 LS Water work at Warren and Lagoon 100% 0% 4,000.00$   4,000.00$         21,000.00$ 21,000.00$       18,000.00$ 18,000.00$       28,686.00$ 28,686.00$       24,421.46$ 24,421.46$       
6 1 LS Water work at Warren and Line 100% 0% 5,000.00$   5,000.00$         25,000.00$ 25,000.00$       28,200.00$ 28,200.00$       42,215.00$ 42,215.00$       34,895.86$ 34,895.86$       
7 1 LS Water work at Warren and Church 100% 0% 10,000.00$ 10,000.00$       38,000.00$ 38,000.00$       44,000.00$ 44,000.00$       51,205.00$ 51,205.00$       56,062.28$ 56,062.28$       
8 1 LS Water work at Warren and Pine 100% 0% 2,500.00$   2,500.00$         32,000.00$ 32,000.00$       32,000.00$ 32,000.00$       36,235.00$ 36,235.00$       30,008.80$ 30,008.80$       
9 1 LS Water work on Elm from Warren to Main 100% 0% 3,000.00$   3,000.00$         22,000.00$ 22,000.00$       23,000.00$ 23,000.00$       31,671.00$ 31,671.00$       21,646.29$ 21,646.29$       
10 42 EA Water Service 100% 0% 2,000.00$   84,000.00$       1,400.00$   58,800.00$       2,000.00$   84,000.00$       3,663.00$   153,846.00$     1,725.00$   72,450.00$       
11 6 EA Hydrant 100% 0% 5,000.00$   30,000.00$       6,000.00$   36,000.00$       7,000.00$   42,000.00$       6,843.00$   41,058.00$       5,694.00$   34,164.00$       
12 181 LF 8" Sewer Line 0% 100% 80.00$        14,480.00$       120.00$      21,720.00$       145.00$      26,245.00$       124.30$      22,498.30$       72.00$        13,032.00$       
13 7 EA Sewer Lateral 0% 100% 2,000.00$   14,000.00$       1,500.00$   10,500.00$       2,100.00$   14,700.00$       3,885.00$   27,195.00$       3,700.00$   25,900.00$       
14 4 EA Manhole 0% 100% 4,000.00$  16,000.00$      4,500.00$  18,000.00$      4,400.00$   17,600.00$      9,083.00$  36,332.00$      5,700.00$  22,800.00$      

Subtotal 351,810.00$    482,500.00$    598,915.00$    771,397.25$    515,073.87$    
5% Contingency 17,590.50$       24,125.00$       29,945.75$       38,569.86$       25,753.69$       
0% Support -$                  -$                  -$                  -$                  -$                  

Total 369,400.50$    506,625.00$    628,860.75$    809,967.11$    540,827.56$    
82% Water 303,730.00$            425,980.00$            533,710.00$            678,442.67$            448,841.87$            
18% Sewer 65,670.50$              80,645.00$              95,150.75$              131,524.44$            91,985.69$              

VillarEstimate Marzano White Rock Gerhardt


