
City of Bishop
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31 December 2015

Item Quantity Unit Description Price Total Price Total Price Total Price Total Price Total Price Total
Construction Option 1

1 1 LS Submittals 15,000.00$   15,000.00$     1,200.00$    1,200.00$       16,000.00$  16,000.00$        1,782.00$    1,782.00$       15,000.00$  15,000.00$     4,900.00$    4,900.00$       
2 1 LS Mobilization 25,000.00$   25,000.00$     19,900.00$  19,900.00$     22,000.00$  22,000.00$        19,085.00$  19,085.00$     20,000.00$  20,000.00$     35,000.00$  35,000.00$     
3 1 LS Talmage Site Work 7,500.00$     7,500.00$       33,650.00$  33,650.00$     27,200.00$  27,200.00$        17,924.00$  17,924.00$     7,500.00$    7,500.00$       21,000.00$  21,000.00$     
4 1 LS Talmage Electrical 5,000.00$     5,000.00$       9,700.00$    9,700.00$       14,000.00$  14,000.00$        8,860.00$    8,860.00$       7,500.00$    7,500.00$       7,000.00$    7,000.00$       
5 1 LS Talmage Flagpole 2,500.00$     2,500.00$       6,000.00$    6,000.00$       3,500.00$    3,500.00$          3,202.00$    3,202.00$       8,000.00$    8,000.00$       3,500.00$    3,500.00$       
6 1 LS Talmage Restroom 85,000.00$   85,000.00$     115,250.00$ 115,250.00$   90,000.00$  90,000.00$        95,038.00$  95,038.00$     85,000.00$  85,000.00$     104,370.00$ 104,370.00$   
7 1 LS City Park Site Work 10,000.00$   10,000.00$     36,350.00$  36,350.00$     19,000.00$  19,000.00$        16,742.00$  16,742.00$     4,500.00$    4,500.00$       28,000.00$  28,000.00$     
8 764 LF City Park Electrical (sod) 30.00$          22,920.00$     38.50$         29,414.00$     20.00$         15,280.00$        31.00$         23,684.00$     32.00$         24,448.00$     49.00$         37,436.00$     
9 41 LF City Park Electrical (street) 100.00$        4,100.00$       250.00$       10,250.00$     268.00$       10,988.00$        152.00$       6,232.00$       130.00$       5,330.00$       280.00$       11,480.00$     

10 177 LF City Park 2 inch Water 30.00$          5,310.00$       61.00$         10,797.00$     45.00$         7,965.00$          35.00$         6,195.00$       70.00$         12,390.00$     28.00$         4,956.00$       
11 36 LF City Park Water Service 50.00$          1,800.00$       67.50$         2,430.00$       70.00$         2,520.00$          53.00$         1,908.00$       70.00$         2,520.00$       70.00$         2,520.00$       
12 84 LF City Park Sewer Lateral 35.00$          2,940.00$       69.00$         5,796.00$       95.00$         7,980.00$          59.00$         4,956.00$       70.00$         5,880.00$       63.00$         5,292.00$       
13 1 LS City Park Restroom 180,000.00$ 180,000.00$   176,000.00$ 176,000.00$   148,300.00$ 148,300.00$      147,069.00$ 147,069.00$   140,000.00$ 140,000.00$   171,500.00$ 171,500.00$   
14 463 SF Concrete Flatwork 25.00$          11,575.00$     30.00$         13,890.00$     10.00$         4,630.00$          31.00$         14,353.00$     15.00$         6,945.00$       28.00$         12,964.00$     

- -$                -$                -$                    -$                -$                -$                 
Subtotal 378,645.00$   470,627.00$   389,363.00$      367,030.00$   345,013.00$   449,918.00$   

5% Contingency 18,932.25$     23,531.35$     19,468.15$        18,351.50$     17,250.65$     22,495.90$     
0% Support -$                -$                -$                    -$                -$                -$                 

Total 397,577.25$   494,158.35$   408,831.15$      385,381.50$   362,263.65$   472,413.90$   
Construction Option 2

1 1 LS Submittals 15,000.00$   15,000.00$     1,200.00$    1,200.00$       5,700.00$            5,700.00$          1,782.00$    1,782.00$       15,000.00$  15,000.00$     3,500.00$    3,500.00$       
2 1 LS Mobilization 25,000.00$   25,000.00$     13,150.00$  13,150.00$     15,000.00$  15,000.00$        12,825.00$  12,825.00$     10,000.00$  10,000.00$     35,700.00$  35,700.00$     
3 1 LS Talmage Site Work 7,500.00$     7,500.00$       33,650.00$  33,650.00$     27,200.00$  27,200.00$        17,924.00$  17,924.00$     8,000.00$    8,000.00$       21,700.00$  21,700.00$     
4 1 LS Talmage Electrical 5,000.00$     5,000.00$       10,000.00$  10,000.00$     14,000.00$  14,000.00$        8,860.00$    8,860.00$       7,500.00$    7,500.00$       7,700.00$    7,700.00$       
5 1 LS Talmage Flagpole 2,500.00$     2,500.00$       6,000.00$    6,000.00$       3,000.00$    3,000.00$          3,202.00$    3,202.00$       8,000.00$    8,000.00$       4,200.00$    4,200.00$       
6 1 LS Talmage Restroom 85,000.00$   85,000.00$     115,490.00$ 115,490.00$   90,000.00$  90,000.00$        95,038.00$  95,038.00$     89,000.00$  89,000.00$     111,370.00$ 111,370.00$   
7 0 LS City Park Site Work 10,000.00$   -$                -$                -$                    -$                -$                -$                 
8 0 LF City Park Electrical (sod) 30.00$          -$                -$                -$                    -$                -$                -$                 
9 0 LF City Park Electrical (street) 100.00$        -$                -$                -$                    -$                -$                -$                 

10 0 LF City Park 2 inch Water 30.00$          -$                -$                -$                    -$                -$                -$                 
11 0 LF City Park Water Service 50.00$          -$                -$                -$                    -$                -$                -$                 
12 0 LF City Park Sewer Lateral 35.00$          -$                -$                -$                    -$                -$                -$                 
13 0 LS City Park Restroom 180,000.00$ -$                -$                -$                    -$                -$                -$                 
14 103 SF Concrete Flatwork 25.00$          2,575.00$       40.00$         4,120.00$       10.00$         1,030.00$          43.00$         4,429.00$       20.00$         2,060.00$       35.00$         3,605.00$       

-$                -$                -$                    -$                -$                -$                 
Subtotal 142,575.00$   183,610.00$   155,930.00$      144,060.00$   139,560.00$   187,775.00$   

5% Contingency 7,128.75$       9,180.50$       7,796.50$          7,203.00$       6,978.00$       9,388.75$       
0% Support -$                -$                -$                    -$                -$                -$                 

Total 149,703.75$   192,790.50$   163,726.50$      151,263.00$   146,538.00$   197,163.75$   
Construction Option 3

1 1 LS Submittals 15,000.00$   15,000.00$     1,200.00$    1,200.00$       9,700.00$            9,700.00$          1,782.00$    1,782.00$       15,000.00$  15,000.00$     3,500.00$    3,500.00$       
2 1 LS Mobilization 25,000.00$   25,000.00$     13,150.00$  13,150.00$     16,000.00$  16,000.00$        11,067.00$  11,067.00$     10,000.00$  10,000.00$     35,700.00$  35,700.00$     
3 0 LS Talmage Site Work 7,500.00$     -$                -$                -$                    -$                -$                -$                 
4 0 LS Talmage Electrical 5,000.00$     -$                -$                -$                    -$                -$                -$                 
5 0 LS Talmage Flagpole 2,500.00$     -$                -$                -$                    -$                -$                -$                 
6 0 LS Talmage Restroom 85,000.00$   -$                -$                -$                    -$                -$                -$                 
7 1 LS City Park Site Work 10,000.00$   10,000.00$     34,800.00$  34,800.00$     19,000.00$  19,000.00$        16,742.00$  16,742.00$     4,500.00$    4,500.00$       28,700.00$  28,700.00$     
8 764 LF City Park Electrical (sod) 30.00$          22,920.00$     38.50$         29,414.00$     25.00$         19,100.00$        31.00$         23,684.00$     32.00$         24,448.00$     49.00$         37,436.00$     
9 41 LF City Park Electrical (street) 100.00$        4,100.00$       245.00$       10,045.00$     268.00$       10,988.00$        152.00$       6,232.00$       130.00$       5,330.00$       280.00$       11,480.00$     

10 177 LF City Park 2 inch Water 30.00$          5,310.00$       61.00$         10,797.00$     45.00$         7,965.00$          35.00$         6,195.00$       80.00$         14,160.00$     28.00$         4,956.00$       
11 36 LF City Park Water Service 50.00$          1,800.00$       67.00$         2,412.00$       70.00$         2,520.00$          53.00$         1,908.00$       80.00$         2,880.00$       70.00$         2,520.00$       
12 84 LF City Park Sewer Lateral 35.00$          2,940.00$       69.00$         5,796.00$       95.00$         7,980.00$          59.00$         4,956.00$       80.00$         6,720.00$       63.00$         5,292.00$       
13 1 LS City Park Restroom 180,000.00$ 180,000.00$   176,000.00$ 176,000.00$   148,300.00$ 148,300.00$      147,069.00$ 147,069.00$   145,000.00$ 145,000.00$   178,500.00$ 178,500.00$   
14 360 SF Concrete Flatwork 25.00$          9,000.00$       35.00$         12,600.00$     10.00$         3,600.00$          32.00$         11,520.00$     17.00$         6,120.00$       35.00$         12,600.00$     

-$                -$                -$                    -$                -$                -$                 
Subtotal 276,070.00$   296,214.00$   245,153.00$      231,155.00$   234,158.00$   320,684.00$   

5% Contingency 13,803.50$     14,810.70$     12,257.65$        11,557.75$     11,707.90$     16,034.20$     
0% Support -$                -$                -$                    -$                -$                -$                 

Total 289,873.50$   311,024.70$   257,410.65$      242,712.75$   245,865.90$   336,718.20$   

Clair McNabbEstimate MKD Wulfing Herback


