
City of Bishop
Pine to Park Path

Bid Analysis

10 April 2014

Item Quantity Unit Description Price Total Price Total Price Total
Construction Option 1

1 1 LS Mobilization 10,000.00$ 10,000.00$      20,000.00$ 20,000.00$      10,000.00$      10,000.00$      
2 1 LS Erosion Control 7,500.00$   7,500.00$        4,000.00$   4,000.00$        5,000.00$   5,000.00$        
3 1 LS Temporary Traffic Control 4,000.00$   4,000.00$        2,500.00$   2,500.00$        7,500.00$   7,500.00$        
4 266 CY Roadway Excavation 30.00$        7,980.00$        30.00$        7,980.00$        50.00$        13,300.00$      
5 12968 SF Concrete Flatwork 10.00$        129,680.00$    4.50$          58,356.00$      9.00$          116,712.00$    
6 375 LF Curb 50.00$        18,750.00$      32.00$        12,000.00$      35.00$        13,125.00$      
7 2 EA Curb Ramp 3,500.00$   7,000.00$        1,650.00$   3,300.00$        3,000.00$   6,000.00$        
8 414 CY Aggregate Base 50.00$        20,700.00$      45.00$        18,630.00$      95.00$        39,330.00$      
9 142 TON Hot Mix Asphalt 200.00$      28,400.00$      219.00$      31,098.00$      265.00$      37,630.00$      

Total 234,010.00$   Total 157,864.00$    Total 248,597.00$   
5% With Continge 245,710.50$    With Continge 165,757.20$    With Continge 261,026.85$    

10% Support 24,571.05$      Support 16,575.72$      Support 26,102.69$      
Total 270,281.55$   Total 182,332.92$    Total 287,129.54$   

Item Quantity Unit Description Price Total Price Total Price Total
Construction Option 2

1 1 LS Mobilization 10,000.00$ 10,000.00$      18,000.00$ 18,000.00$      10,000.00$      10,000.00$      
2 1 LS Erosion Control 7,500.00$   7,500.00$        4,000.00$   4,000.00$        5,000.00$   5,000.00$        
3 1 LS Temporary Traffic Control 4,000.00$   4,000.00$        2,500.00$   2,500.00$        7,500.00$   7,500.00$        
4 200 CY Roadway Excavation 30.00$        6,000.00$        30.00$        6,000.00$        60.00$        12,000.00$      
5 9828 SF Concrete Flatwork 10.00$        98,280.00$      4.65$          45,700.20$      9.25$          90,909.00$      
6 250 LF Curb 50.00$        12,500.00$      36.00$        9,000.00$        39.00$        9,750.00$        
7 2 EA Curb Ramp 3,500.00$   7,000.00$        1,650.00$   3,300.00$        3,000.00$   6,000.00$        
8 268 CY Aggregate Base 50.00$        13,400.00$      45.00$        12,060.00$      110.00$      29,480.00$      
9 99 TON Hot Mix Asphalt 200.00$      19,800.00$      219.00$      21,681.00$      290.00$      28,710.00$      

Total 178,480.00$   Total 122,241.20$    Total 199,349.00$   
5% With Continge 187,404.00$    With Continge 128,353.26$    With Continge 209,316.45$    

10% Support 18,740.40$      Support 12,835.33$      Support 20,931.65$      
Total 206,144.40$   Total 141,188.59$    Total 230,248.10$   

Item Quantity Unit Description Price Total Price Total Price Total
Construction Option 3

1 1 LS Mobilization 10,000.00$ 10,000.00$      15,000.00$ 15,000.00$      10,000.00$      10,000.00$      
2 1 LS Erosion Control 7,500.00$   7,500.00$        4,000.00$   4,000.00$        5,000.00$   5,000.00$        
3 0 LS Temporary Traffic Control -$            -$                 -$                 -$                 
4 1043 CY Roadway Excavation 30.00$        31,290.00$      25.00$        26,075.00$      50.00$        52,150.00$      
5 7556 SF Concrete Flatwork 10.00$        75,560.00$      5.00$          37,780.00$      10.00$        75,560.00$      
6 0 LF Curb -$            -$                 -$                 -$                 
7 0 EA Curb Ramp -$            -$                 -$                 -$                 
8 140 CY Aggregate Base 50.00$        7,000.00$        45.00$        6,300.00$        130.00$      18,200.00$      
9 0 TON Hot Mix Asphalt -$            -$                 -$                 -$                 

Total 131,350.00$   Total 89,155.00$     Total 160,910.00$   
5% With Continge 137,917.50$    With Continge 93,612.75$      With Continge 168,955.50$    

10% Support 13,791.75$      Support 9,361.28$        Support 16,895.55$      
Total 151,709.25$   Total 102,974.03$    Total 185,851.05$   

Estimate V and C Clair

Estimate V and C Clair

Estimate V and C Clair


