



# CITY OF BISHOP

377 West Line Street - Bishop, California 93514

Post Office Box 1236 - Bishop, California 93515

## Addendum 1

**12 February 2018**

### **Valley Apartment's Electrical and Solar Project**

This addendum changes the 19 February 2018 Bidding Information and Contract Documents for this project.

Change bid opening date to 20 February 2018.

Provide an alternate method to the A34 W/8d x 1-1/2" connections between ceiling joists and rafters shown in detail 202 on Sheet S1.0 of plans. The alternate method shall be an SDS screw 7 inches long through wall plates into rafter at each connection.

Jim Tatum  
Planning Director