
City of Bishop West Jay Street Improvements
Bid Analysis

13 September 2019

Item Quantity Unit Description Water Sewer Other Price Total Price Total Price Total
1 1 LS Mobilization 16.8% 20.0% 63.2% 25,000.00$  25,000.00$        95,000.00$  95,000.00$        90,000.00$  90,000.00$        
2 1 LS Erosion Control 16.8% 20.0% 63.2% 5,000.00$    5,000.00$          15,000.00$  15,000.00$        18,750.00$  18,750.00$        
3 1 LS Traffic Control 16.8% 20.0% 63.2% 5,000.00$    5,000.00$          20,000.00$  20,000.00$        62,000.00$  62,000.00$        
4 13,197 SF Remove Pavement 0% 0% 100% 0.50$           6,598.50$          2.00$           26,394.00$        1.00$           13,197.00$        
5 4,574 SF Remove Concrete 0% 0% 100% 0.75$           3,430.50$          4.00$           18,296.00$        3.00$           13,722.00$        
6 1 EA Irrigation 0% 0% 100% 5,000.00$    5,000.00$          10,000.00$  10,000.00$        21,400.00$  21,400.00$        
7 1 EA Inlet 0% 0% 100% 8,000.00$    8,000.00$          7,000.00$    7,000.00$          11,600.00$  11,600.00$        
8 10 LF Storm Drain 0% 0% 100% 150.00$       1,500.00$          500.00$       5,000.00$          210.00$       2,100.00$          
9 1 EA Storm Drain Manhole 0% 0% 100% 8,000.00$    8,000.00$          10,000.00$  10,000.00$        9,735.00$    9,735.00$          
10 6,595 SF Sidewalk 0% 0% 100% 20.00$         131,900.00$      7.00$           46,165.00$        20.00$         131,900.00$      
11 550 SF Driveway 0% 0% 100% 25.00$         13,750.00$        20.00$         11,000.00$        20.00$         11,000.00$        
12 806 LF Curb 0% 0% 100% 60.00$         48,360.00$        32.00$         25,792.00$        72.00$         58,032.00$        
13 2 EA Curb Ramp 0% 0% 100% 5,000.00$    10,000.00$        5,000.00$    10,000.00$        4,720.00$    9,440.00$          
14 672 CY Aggregate Base 0% 0% 100% 75.00$         50,400.00$        190.00$       127,680.00$      245.00$       164,640.00$      
15 591 TON Asphalt Concrete 0% 0% 100% 225.00$       132,975.00$      210.00$       124,110.00$      229.00$       135,339.00$      
16 7 EA Tree 0% 0% 100% 250.00$       1,750.00$          600.00$       4,200.00$          650.00$       4,550.00$          
17 839 LF Water Line 100% 0% 0% 125.00$       104,875.00$      95.00$         79,705.00$        164.00$       137,596.00$      
18 1 EA Hydrant 100% 0% 0% 7,500.00$    7,500.00$          10,000.00$  10,000.00$        10,150.00$  10,150.00$        
19 810 LF Sewer 0% 100% 0% 135.00$       109,350.00$      90.00$         72,900.00$        185.00$       149,850.00$      
20 3 EA Sewer Manhole 0% 100% 0% 8,000.00$   24,000.00$       8,000.00$   24,000.00$       10,700.00$ 32,100.00$       

Total 702,389.00$     Total 742,242.00$     Total 1,087,101.00$  

Estimate Qualcon MKD Construction


